

KANO STATE DUE PROCESS BUREAU

CONTRACT AWARDED TO SMEs FROM OCTOBER 2020 TO SEPTEMBER 2021

UNDER THE STATE UNIVERSAL BASIC EDUCATION BOARD (SUBEB)

S/N	Contract Name/Description	Contract Ref. No.	Selection method	Names of all Bidders and proposed prices			Name of successful bidder	Number of employees	Asset (Naira)	Contract price	Date of Award	Contract duration	Summary of Scope
				Names of all Bidders that participated	All Bid Prices as Read at Bid Opening	All Bid Price as Evaluated							
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	Construction of 2-classrooms Block	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	SMT VENTURES	11,634,029.93	11,634,029.93	SMT VENTURES	45	1,000,000.00-50,000,000.00	11,634,029.93	14th May, 2021	12-weeks	Construction of 2-classrooms Block
				ASASCO NIG. LTD	13,132,684.50	13,132,684.50							
				NEW TRACK INTL	13,313,310.46	13,313,310.46							
2	Construction of 2-classrooms Block	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	SM PERSUE CO. ENTP.	11,634,029.93	11,634,029.93	SM PERSUE CO. ENTP.	45	1,000,000.00-50,000,000.00	11,634,029.93	14th May, 2021	12-weeks	Construction of 2-classrooms Block
				BILEM CONSTRUCTION	13,347,683.75	13,347,683.75							
				GLOBAL CONSTRUCTION	13,420,810.46	13,420,810.46							
3	Construction of 2-classrooms Block	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	HAMNAS GEN. MERCHANT	13,313,310.46	13,313,310.46	NEW TRACK INTL	45	1,000,000.00-50,000,000.00	11,634,029.93	14th May, 2021	12-weeks	Construction of 2-classrooms Block
				ASASCO NIG. LTD	13,132,684.50	13,132,684.50							
				NEW TRACK INTL	11,634,020.93	11,634,020.93							

4	Construction of 2 Compartment Toilet	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	AR CONSTRUCTION ENTP	1,111,056.84	1,111,056.84	MDR NIG. ENTP.	50	1,000,000.00- 50,000,000.00	1,039,945.78	14th May, 2021	12-weeks	Construction of 2 Compartment Toilet
				AIR VIEW SMART BIZ	1,174,266.96	1,174,266.96							
				MDR NIG. ENTP.	1,039,945.78	1,039,945.78							
5	Construction of 2 Compartment Toilet	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	JAFAR DANMALIKI & SONS	1,041,097.06	1,041,097.06	JAFAR DANMALIKI & SONS	45	1,000,000.00- 50,000,000.00	1,041,097.06	14th May, 2021	12-weeks	Construction of 2 Compartment Toilet
				MAINASARA S. ENTP.	1,841,097.06	1,841,097.06							
				SAURMAR ENGINEERING	1,850,904.44	1,850,904.44							
6	Construction of 2 Compartment Toilet	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	YADAGAMMO RESOURCES	1,804,001.10	1,804,001.10	UMIFIRM AJINGI FARM & CO.	45	1,000,000.00- 50,000,000.00	1,041,097.06	14th May, 2021	12-weeks	Construction of 2 Compartment Toilet
				UMIFIRM AJINGI FARM & CO.	1,041,097.06	1,041,097.06							
				AG. WATER	1,901,045.26	1,901,045.26							
7	Construction of 2 Compartment Toilet	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	MAIYAKI INTEGRATED LINK	1,040,510.14	1,040,510.14	MAIYAKI INTEGRATED LINK	45	1,000,000.00- 50,000,000.00	1,040,510.14	14th May, 2021	12-weeks	Construction of 2 Compartment Toilet
				LEESTEEL INTERNATIONAL COMPANY	1,111,700.59	1,111,700.59							
				SMT VENTURES	1,185,554.34	1,185,554.34							

8	Geo-Physical Investigation for 34ND. Borehole Across LGEAs	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	NEW TRACK INTL	3,393,200.00	3,393,200.00	NEW TRACK INTL	45	1,000,000.00-50,000,000.00	3,393,200.00	14th May, 2021	12-weeks	Geo-Physical Investigation for 34ND. Borehole Across LGEAs
				MOR NIG. ENTP.	3,587,000.00	3,587,000.00							
				AR CONSTRUCTION ENTP	3,468,000.00	3,468,000.00							
9	Renovation of Block A	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	LAMIN ENGINEERING PROPERTIES	6,001,417.00	6,001,417.00	LAMIN ENGINEERING PROPERTIES	45	1,000,000.00-50,000,000.00	6,001,417.00	14th May, 2021	12-weeks	Construction of 2-classrooms Block at Fakarari PS
				PROPERTIES INTERGRATED	6,886,172.00	6,886,172.00							
				APEX DESIGN & ASSOCIATE	7,476,009.17	7,476,009.17							
10	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	YAZAD IND. DEV. CO.	3,312,058.67	3,312,058.67	YAZAD IND. DEV. CO.	45	1,000,000.00-50,000,000.00	3,312,058.67	14th May, 2021	12-weeks	Renovation of Block at Kwami IPS
				AR CONSTRUCTION ENTP	3,622,850.70	3,622,850.70							
				HAMNAS GEN. MERCHANT	3,592,490.44	3,592,490.44							
11	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	LIFUR CONSTRUCTION	3,406,667.28	3,406,667.28	M. YAKASAI CONSTRUCTION NIG. ENTP.	45	1,000,000.00-50,000,000.00	3,100,375.64	14th May, 2021	12-weeks	Renovation of Block at Shamakawa P.S
				M. YAKASAI CONSTRUCTION NIG. ENTP.	3,100,375.64	3,100,375.64							
				MY MULTI TRADE	3,636,266.02	3,636,266.02							

12	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	BIFSAM ENTP.	5,202,221.45	5,202,221.45	BIFSAM ENTP.	45	1,000,000.00-50,000,000.00	5,202,221.45	14th May, 2021	12-weeks	Renovation of Block at Maitasa SPS
				DANDALAMA INVESTMENT	6,855,211.48	6,855,211.48							
				GAND VENTURES	6,735,585.27	6,735,585.27							
13	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	BELGORI GEN. MERCHANT	6,930,625.28	6,930,625.28	BELGORI GEN. MERCHANT	45	1,000,000.00-50,000,000.00	6,930,625.28	14th May, 2021	12-weeks	Renovation of Block at Ginzo P.S
				ASASCO NIG. LTD	7,178,840.98	7,178,840.98							
				SMT VENTURES	7,283,541.80	7,283,541.80							
14	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	KLM KATAMBA & CO.	5,098,209.15	5,098,209.15	KLM KATAMBA & CO.	45	1,000,000.00-50,000,000.00	5,098,209.15	14th May, 2021	12-weeks	Renovation of Block at Kadafa P.S
				B.H & ASSOCIATE	5,781,467.40	5,781,467.40							
				DAN ANU AND SONS	6,489,632.27	6,489,632.27							
15	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	AR CONSTRUCTION ENTP	1,742,486.15	1,742,486.15	MDR NIG. ENTP.	50	1,000,000.00-50,000,000.00	1,664,764.02	14th May, 2021	12-weeks	Renovation of Block at RAUDATUL HUDA ISLAMIYYA
				AIR VIEW SMART BIZ	1,765,512.65	1,765,512.65							
				MDR NIG. ENTP.	1,664,764.02	1,664,764.02							

16	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	JANGACI INTERNATIONAL	6,150,596.50	6,150,596.50	JANGACI INTERNATIONAL	50	1,000,000.00-50,000,000.00	6,150,596.50	14th May, 2021	12-weeks	Renovation of Block at Khadigawa P.S
				KAMNEL NETRUPS	6,522,721.50	6,522,721.50							
				FANTEL TELECOM	6,640,656.50	6,640,656.50							
17	Renovation of Classrooms Block	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	BAGOGE CONCEPT	7,817,441.92	7,817,441.92	BAGOGE CONCEPT	45	1,000,000.00-50,000,000.00	7,817,441.92	14th May, 2021	12-weeks	Renovation of Block at ALH. SAIDU I.P.S KADEMI
				MADANIYA GEN. ENTP	12,718,545.50	12,718,545.50							
				MN GOMD NIG. LTD	8,128,454.50	8,128,454.50							
18	Fabrication and delivery of 250 set of Pupil Furniture	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	SAIGWA GLOBAL SERVICES	7,119,405.00	7,119,405.00	SAIGWA GLOBAL SERVICES	50	1,000,000.00-50,000,000.00	7,119,405.00	14th May, 2021	12-weeks	Fabrication and delivery of 250 set of Pupil Furniture
				NEW HORIZON DESIGN	8,256,267.50	8,256,267.50							
				BELGORI GEN. MERCHANT	8,364,037.50	8,364,037.50							
19	Fabrication and delivery of 250 set of Pupil Furniture	SUBEB/2020 /PRJ/V.I/I	Selective Tendering	AIR VIEW SMART BIZ	7,793,750.00	7,793,750.00	MDR NIG. ENTP.	50	1,000,000.00-50,000,000.00	7,123,487.50	14th May, 2021	12-weeks	Fabrication and delivery of 250 set of Pupil Furniture
				MDR NIG. ENTP.	7,123,487.50	7,123,487.50							
				AR CONSTRUCTION ENTP	8,304,250.00	8,304,250.00							

20	Fabrication and delivery of 300 set of Pupil Furniture	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	YAZAD IND. DEV. CO.	8,542,709.00	8,542,709.00	YAZAD IND. DEV. CO.	50	1,000,000.00-50,000,000.00	8,542,709.00	14th May, 2021	12-weeks	Fabrication and delivery of 300 set of Pupil Furniture GJTC Bebeji
				HAMNAS GEN. MERCHANT	10,229,700.00	10,229,700.00							
				AR CONSTRUCTION ENTP	9,567,285.00	9,567,285.00							
21	Fabrication and delivery of 60 set of Pupil Furniture	SUBEB/2020 /PRJ/V.1/I	Selective Tendering	INUWA MUSA NIG. ENTP	1,709,637.00	1,709,637.00	INUWA MUSA NIG. ENTP	50	1,000,000.00-50,000,000.00	1,709,637.00	14th May, 2021	12-weeks	Fabrication and delivery of 60 set of Pupil Furniture Shara PS
				TUDU MULTI LINKS INVESTMENT	1,999,500.00	1,999,500.00							
				GLOBAL CONSTRUCTION	1,876,920.00	1,876,920.00							